
 

 

 

 

 

 

 

 

 

 

TENDER FOR INTERIOR WORKS OF DINING HALL for IRMRA HRD Facility. 

 

 

Cost of Tender : Rs. 1000/- in cash at reception or DD in favour of IRMRA enclosed with 

sealed tender  

(if downloaded from website )\ 

 

 

EMD  :  Rs. 20,000/- in DD in favour of IRMRA 

 

 

Completion period : 60 days 

 

 

Due Date :  3
rd

, February, 17:00 hrs.   

 



 

INDIAN RUBBER MANUFACTURERS RESEARCH ASSOCIATION 
(Affiliated to Ministry of Commerce & Industry, Govt. of India) 

Plot no. 254/1 B, Road no. 16-V, 

Wagle Industrial Estate, Thane 400 604 

Telephone : 022-2581 1348 

 

 

 

 

 

 

TENDER 

 

 

FOR 

 

 

INTERIOR WORK'S 

 

 

OF 

 

 

DINING HALL for HRD Facility at Old Building 

 
B-88, Road no. 24/U-2, Wagle Industrial Estate, Thane - 400 604 

 

 

 

 

 

 

 

 

ARCHITECTS: 

CBA 
Chetan Bendre & Associates 

Architects & Interior designers, 

162/G, Ground floor, Gulratan, 

Laxmibai Kelkar Road, Sion (E), 

Mumbai – 400 022 

Ph: 9821682062/24031116 

Email: chetan.bendre@gmail.com 

 

 

 

 
Due Date :  3

rd
, February, 17:00 hrs. 
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INDIAN RUBBER MANUFACTURERS RESEARCH ASSOCIATION 
 

Plot no. 254/1 B, Road no. 16-V, Wagle Industrial Estate, Thane 400 604 
 

 

 

INDEX 
 

SR.NO. PAGE  NO. DESCRIPTION 

1 3-6 INSTRUCTION TO TENDERERS 

2 7-8 FORM OF TENDER 

3 9 SECTION B - PROJECT INFORMATION AND SCOPE 

4 10 SECTION C- DEFINITION OF TERMS 

5 11-18 SECTION D – GENERAL AND SPECIAL CONDITIONS 

6 19 SECTION E - SAFETY REGULATIONS 

7 20-33 SPECIFICATIONS 

8 34-35 APPROVED MATERIALS & MANUFACTURES + LIST OF DRAWINGS 

9 36-39 BILL OF QUANTITIES 

10 40-50 TENDER DRAWINGS 

 
 

 

TENDER ISSUED TO: 
 

 

Sign. Of the Contractor  Senior Administrative Officer  
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INSTRUCTIONS TO THE TENDERERS 

 
 

1) The tender forms can be obtained from the reception at  

 

IRMRA  
Plot no. 254/1 B, Road no. 16-V, 

Wagle Industrial Estate, Thane 400 604 

Tel No : 25811348 / 25803753 

Telefax : 25823910 

E-mail : info@irmra.org 
 

on payment of Rs. 1,000/- [Rupees One Thousand only, Non-refundable] in cash or  

DD in favour of IRMRA enclosed inside sealed Tender bid envelope (if dowloaded from website) 

 

2) The Tender is to be filled properly and all relevant information asked for shall be provided for in due 

course. 

 

3) All total amounts shall be written in words also. 

 

4) All drawings and documents issued to the bidders are confidential. 

 

5) Preliminary drawings and prints issued with the tender should be returned along with the filled tender. 

 

6) Time is essence of contract; hence contractor has to mobilize proper manpower and material in a 

short mobilization period to site. No extension will be given for completion period without proper and 

genuine reasons. The decision of the Director, IRMRA, Thane shall be final and binding on all 

concurred in such matters. Any tenderer who disagrees with the time schedule of completion and 

stipulates a longer period is liable to be rejected. 

 

7) All bidders should visit the site prior to giving quotes to get them acquainted with site conditions. No 

demand shall be entertained at a later stage due to site conditions. Access to the Site will be given 

during the Tender period. The bidders shall ascertain the location, size & condition of the areas 

available for his use as working areas and all other information affecting this Tender. 

 

8) IRMRA will not be responsible and will not reimburse any expenses which may be incurred or losses 

to person or property suffered by any bidder in connection with visits to and examination of the site 

and in the preparation of his tender for submission. 

 

9) The bidders should note that information, if any, as regards to the site and local conditions, as 

contained in these tender documents has been given merely to assist the tenderer and is not deemed to 

be complete. 

 

10) The bidders should note and bear in mind that IRMRA shall bear no responsibility for the lack of 

acquaintance at the site and other conditions or any information relating thereto, on their part. The 

consequences of the lack of any knowledge, as aforesaid, on the part of the tenderer shall be at their 

risk and cost and no charges or claims whatsoever consequent upon the lack of any information, 

knowledge or understanding shall be entertained or payable by IRMRA either during tender stage or 

during execution. 
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11) Bidders are requested to give deviations/comments, assumptions clearly in deviation pages based on 

the site observations. 

 

12) Due  to  specific  time  span,  many  agencies  will  be  working  in  the  premises. Contractor will 

have to co-ordinate with other contractors and arrange the work in such a way as to reduce obstacles 

in other contractor works so that all the works are finished in time. 

 

13) The rates quoted in the tender shall include all charges for clearing of site before commencement as 

well as after completion, scaffolding, equipment, watching by night as well as day including  Sundays 

and Holidays, protection of the public and safety of adjacent roads, walls, houses, buildings and all 

other erections, matters or things and the Contractor shall take down and remove any or all such 

scaffolding, etc., as occasion shall require or when ordered so to do, fully reinstate and make good all 

matters and things disturbed during the execution of work and to the satisfaction of IRMRA / 

Architect . The rates quoted shall be deemed to be for the finished work. The rates shall also be firm 

and shall not be subject to Octroi, local taxes, railway freights or any other conditions whatsoever. 

Tenderers must include in their rates, sales tax, excise duty, Octroi, sales tax on works contracts and 

any other tax and duty or other levy levied by the Central Government or any State Government or 

local authority, if applicable and prevalent during the entire contract period. No claim in respect of 

sales tax, excise duty, octroi or other taxes, duties or levies whether existing or levied in future shall 

be entertained by IRMRA. 

 

14) Bidders  are  requested  to  quote  value  for  supply  &  installation  of  material,  but IRMRA 

reserves  the  right  to  supply  some  or  all  material.  So while quoting labour /installation rates you 

should consider material handling charges accordingly. 

 

15) The Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays, in commencing or executing the work, whatever the cause of delays may be, including delays 

arising out of modifications to the work entrusted to him or in any sub-contract connected therewith 

or delays in awarding contracts for other trades of the project or in commencement of completion of 

such works or in procuring Government controlled or other building materials or in obtaining water 

and power connections for execution of work or for any claim in respect thereof. IRMRA does not 

accept liability for any sum besides the tender amount, subject to such variations as are provided for 

herein. 

 

16) The Tenderers shall before tendering carefully examine the Tender Documents including these 

Information and Instructions to Tenderers, General Conditions of Contract, Special Conditions of 

Contract, Specifications, drawings and other matters referred to therein, the Bill of Quantities, and if 

there should be or appear to be any ambiguity in / or discrepancy between any of these documents or 

between figured and measured dimensions and other aspects upon the Drawings, he shall immediately 

refer the matter to the Architect / Engineer for clarification, before the pre-bid meeting. 

 

 

17)  
a) The tenderer must use only the forms issued by IRMRA to fill the rates. Alternatively, the 

tenderer may submit one original and the photocopies duly signed and stamped. 

b) Each page of the tender documents should be signed by the person or persons submitting the 

tender in token of his / their having acquainted himself / themselves with the General Conditions 

of Contract. Specifications, Special Conditions, etc., as laid down. Any tender with any of the 

documents not signed will be rejected. 

c) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or by a 

person who has the necessary authority on behalf of the firm to enter into the proposed contract. 

Otherwise, the tender may be rejected by IRMRA 
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d) Tender shall contain full address, Telephone Nos., Fax No., E-mail Ids for serving notices / 

addendum’s required to be served to the Tenderer in connection with the Tender as and when 

work is awarded and during execution. 

 

18)  
a) The Tender Form and the documents attached to it shall not be detached one from the other, and 

no alteration or mutilation [other than filling in all the blank spaces] shall be made in any of the 

documents attached hereto. Any alterations or erasures to the entries in the tender documents 

shall be made by a separate letter; otherwise it will not be entertained. The tender form must be 

filled in English and all entries must be made by hand and written in ink. 

b) Rates should be quoted both in figures and words in columns specified. At the end of each page 

as well as end of each section, totals shall be given both in figure and words. All erasures and 

alterations made while filling the tender must be attested by initials of the tenderer. Overwriting 

of figures is not permitted and failure to comply with either of these conditions will render the 

tender void at the Employer’s options. No advice of any change in rate or conditions after the 

opening of the tender will be entertained. 

 

All documents of the tender are to be read in conjunction with each other and rates quoted by the 

tenderer shall take this aspect into consideration. 

 

19)    The Tender shall accompany the following information and documents. 

 

a) A detailed program for all Works in the form of a CPM chart showing the Tenderer’s proposed 

sequence of operations together with the estimated time for each activity to ensure adherence to 

the overall completion period as indicated in the documents. 

 

b) Full details of any special methodology or technique the Tenderer proposes to use. 

 

c) The Tenderer’s proposals for supervising the work and supervisory personnel / other staff 

proposed to be deployed during the execution period. 

 

d) a,b,c, above shall be operable only when the same is deliberated and conclusions arrived at 

between the tenderer / the architect / the structural engineer. Such conclusions would not violate 

the tender rates and the decision of the architect shall be final and binding. 

 

e) The tenderer shall attach to his tender a copy duly authenticated by a notary, of the documents 

containing the constitution of the consortium, company or firm by which the Tender is submitted 

so as to indicate by what persons and in what manner a contract may be entered by the 

consortium, company of firm and what persons would be directly responsible for the due 

performance of the contract and can give valid receipt on behalf of the consortium, company or 

firm. 

 

f) List of all the works in hand at the time of tendering along with tendered cost, agreed completion 

date and percentage progress achieved for each of the said works. 

 

g) List of proposed sub-contractors / associates, if any, along with their credentials in respect to the 

trades of works. 

 

20) 13. For certain items if alternatives have been provided for in the Bills of Quantities, the Employer 

reserves the right to use either of the alternate items fully or partly, solely at his discretion. This is 

irrespective of the IRMRA’s right to vary the quantity of any item[s] substantially no claim in this 

respect shall be entertained. 
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21) EMD in the form of cheque of Rs 20,000/-  in  the  favor  of   " I.R.M.R.A. "  payable  at   Thane  

shall  be  enclosed  in  a separate envelope along with the tender.  

 

No Tender will be considered which is not accompanied by Earnest Money Deposit [EMD] in the 

form of cheque drawn in favour of I.R.M.R.A., which is to be lodged on the understanding that, in the 

event of the Tenderer withdrawing his Tender before the expiry of ninety days from the date fixed for 

receiving the Tenders or such other extended dates as determined, the Earnest Money will be 

forfeited, and on the understanding also that if the Tender is accepted Initial Security Deposit referred 

would be furnished as stipulated. The Earnest Money Deposit will be returned to the unsuccessful 

Tenderers within 15 days after the date fixed for receiving tenders or at such date as may have been 

requested by the Employer and accepted by the Tenderer. In case, the successful Tenderer fails to 

commence the work awarded to him, the Earnest Money Deposit [EMD] shall be forfeited by 

IRMRA. 

 

22) The successful tenderer to whom the Contract is awarded shall deposit a sum equal to 5 % of the 

contract value in the form of cheque as Security Deposit. EMD submitted with tender will be 

converted into security deposit. The Security Deposit shall be deposited within 10 days from the date 

of receiving of letter of intent / award failing which the employer at his discretion may revoke the 

letter of intent / award and forfeit the Earnest Money Deposit. The security deposit shall be submitted 

in the form of a cheque from a Nationalized / scheduled bank, in favour of I.R.M.R.A. Security 

Deposit shall be valid for 12 months from the date of issuing letter of intent / award and shall 

continue during the pendency of the contract. 

 

23) The Director, IRMRA, Thane does not bind itself to accept, the lowest or any tender and reserves to 

itself the right to accept or reject any or all the tenders, either in whole or in part, without assigning 

any reasons for doing so. IRMRA also has the right to reinvite the tender at their sole discretion. No 

correspondence shall be entertained in this regard. 

 

24) Duly completed tenders shall be submitted in sealed covers to following address at the reception 

 

The Director 

INDIAN RUBBER MANUFACTURERS RESEARCH ASSOCIATION 

Plot no. 254/1 B, Road no. 16-V, 

Wagle Industrial Estate, Thane 400 604 
 

25) Due date :  3
rd

, February, 17:00 hrs. 
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FORM OF TENDER 
 

INDIAN RUBBER MANUFACTURERS RESEARCH ASSOCIATION  

 

Dear Sir,  

             Having examined the drawings, specification and schedule of quantities of work specified below 

and having visited the site of works for acquiring requisite information. I / We hereby offer to execute the 

works specified below in the specified time period at the rates quoted in the Schedule of Prices attached 

in accordance with the drawings, designs, specifications, conditions of contract and in all other respects 

with such conditions as applicable.  

 

Description of Work : Interior works of DINING HALL for HRD Facility of IRMRA at 

   B-88, Road no. 24/U-2, Wagle Industrial Estate, Thane - 400 604 

 

a) 5 %.Security deposit shall be paid before the commencement of works.  

 

b) Defect Liability Period __12__  months after completion of the whole project.  

 

c) No Mobilisation advance will be given. 

 

d) Value of works for interim payment will be Rs. 2,00,000/- (Rs. 2 lakhs. ) 

 

e) Payments will be made within __10____ days of certified bills. 5 % amount will be retained apart 

from security deposit (Retention amount) 

 

f) All balance payments & security deposit will be paid within __30____ days after certification of bills 

& issue of Virtual Completion certificate by the Architect 

 

g) Payment of Final bill will be made within ___30__ days after completion of project & as per 

completion certificate issued by the Architect. 

 

h) Due date of submission of Tender Documents by Contractor is 3
rd

, February, 17:00 hrs. 

 

i) Quantities given in the BOQ are tentative and can be changed or varied to any degree. Also, the 

Director, IRMRA, Thane reserves the rights to delete any item of work from this contract and give it 

to someone else. No extra claims of whatsoever nature will be entertained on this account.  

 

j) Contractor must inspect site before filling in tender.  

 

k) Contractor shall be available for a period of one year after completion of the project to plane door 

frame, doors, drawers and miscellaneous work at no charge to ease the effect of humidity and 

warpage.  

 

l) Work should start in full swing within 10 days of issue of LOI/WO.  

 

m) Completion of project within 60 days of issue of LOI/WO.  

 

n) EMD is Rs 20,000/- which should be paid by cheque in favour ‘ IRMRA’ payable at Thane. EMD 

deposited with tender will be converted into security deposit for successful contractor. For others 

EMD will be returned within 15 days after the award of work to any one of the bidders. EMD will be 

interest free deposit.  
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The above 14 conditions supercedes any other conditions in the general conditions if contradicting.  

 

1.  Should this tender be accepted, I /We hereby agree to abide by and fulfill all the terms and conditions 

of contract as they may be applicable and in the default there of to forfeit and pay to owner sum of 

money mentioned in the said conditions.  

 

2.  I/We agree that this offer shall remain open for acceptance for a minimum period of 60 days.                                                   

 

3.  I/We hereby deposit a sum of Rs 20,000/- as EMD which is not to bear any interest. Should we fail to 

execute the contract when called up to do so, this sum shall be forfeited by IRMRA.  

 

4. Name of Bankers. With full address 

 

 

 

 

 

 

5.  Name of Owner/ Partners of firm  

 

      1)  

 

      2)  

 

      3)  

 

 

Name of Partners/Director of  

Firm Authorized to Sign  

 

OR 

 

Name of Person having power of  

Attorney to Sign the Contract  

 

 

 

PLACE :  

 

 

 

DATE :             Signature and Seal of Contractor  

 

 

 

 

SIGNATURE, NAME AND ADDRESS OF WITNESS  

 

1. 

 

 

2. 
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SECTION - B 
 

1.  PROJECT INFORMATION:  

 

OWNER :  INDIAN RUBBER MANUFACTURERS  RESEARCH ASSOCIATION  

Plot no. 254/1 B, Road no. 16-V, Wagle Industrial Estate, Thane 400 604 
 

 

PROJECT :  Interiors Works of Dining Hall for HRD Residential Facility at IRMRA. 

 

SITE ADDRESS :   B-88, Road no. 24/U-2, Wagle Industrial Estate, Thane - 400 604. 

 
Completion Period  :  60 days form Issue of Work order. (extra mobilisation period of 7 days ) 

 

 

ARCHITECT :   CBA  

Chetan Bendre & associates 

Architects & Interior designers, 

162/G, Ground floor, Gulratan,  

Laxmibai Kelkar Road, Sion (E), 

Mumbai – 400 022 

Ph: 9821682062/24031116 

Email: chetan.bendre@gmail.com 

 

   

    

 

   

GENERAL  

 

Scope   includes   testing   and   commissioning   of   all   items   installed   by   contractor.  

Necessary support by manufacturer shall be provided.  

 

Scope  also  includes  unloading  of  free  issue  items  at  site,  and  storing  of  these  items.  

Contractor’s person can accompany client’s representatives for shop inspection if necessary for above 

items.  

 

Contractor  has  to  carry  out  all  works  as  per  respective  IS  standards.  All required tools & tackles, 

testing kits, measuring instruments, safety equipment shall be provided by contractor with skilled 

manpower required.  
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SECTION - C 
 

 

DEFINITION OF TERMS 
 

1. Owner/Employer shall mean the client the IRMRA having its registered office at Plot no. 256, 

Road no. 16-V, Wagle Industrial Estate, Thane 400 604. on whose behalf this enquiry is 

issued and his authorised representative.  

2. “Architect” means Chetan Bendre & Associates, Chembur, Mumbai and their authorized 

nominees and representatives or such other firms / persons, as shall be nominated by the 

Employer. 

3. Bidder shall mean party who quotes against this enquiry.  

4. 'Contractor' shall mean the successful 'BIDDER' whose bid has been accepted by Owner and on 

whom LOI/Work Order is placed.  

5. 'PROJECT' shall mean the project specified in Section - B.  

6. 'SITE' shall mean the actual place of work as detailed in specification. /Section - B.  

7. 'SPECIFICATION' shall mean collectively all the terms and stipulations contained in those   

portions of contract as General and Special conditions, amendments, deletions, revisions as made 

in agreement or written agreements made pertaining to method of work.  

8. 'Month' shall mean calendar month.  

9. 'Plant/Equipment’ and ‘Works’ shall mean respectively the goods to be supplied and services to 

be provided by Contractor.  

10. 'Contract / Work Order' shall mean the order specifying works and associated specifications to 

be executed by 'Owner and Contractor'.  

11. “Contract Value” means the total value of the tender as accepted by the Employer. 

12. 'Contract Period' shall mean the period during which the entire contract shall be executed as 

agreed by 'Owner; and 'Contractor'.  

13. ‘Contract Period’ / ‘Defect Liability Period' shall mean period during which the works 

executed and installations shall give same and trouble free performance as guaranteed by 

contractor.  

14. 'Engineer's Instructions'  shall  mean  instruction  in  oral  or  written,  drawings, direction, 

explanations issued by Consultant / Engineer / Architects on be - half of  IRMRA from time to 

time during period of contract. (All 'oral' instructions shall be authenticated by written 

instructions immediately).  

15. 'Performance Tests' shall mean all tests to be carried out by contractor as per specifications 

prior to installation being taken over by Owner under guarantee.  

16. ‘Commissioning’ shall mean integrated activity of carrying out performance tests, initial and trial 

operations by system.  

17. 'Drawings' shall mean all drawings furnished by Architect / Owner for basis of proposal  or  for  

carrying  out  works,  from  time  to  time;  all  drawing  submitted  by vendor provided such 

drawings are acceptable to Architect/Owner.  
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SECTION - D 
 

GENERAL CONDITIONS  

 
The work order conveys final agreement between owner and contractor on terms and conditions and is 

exclusive statement of terms of their agreement. In case of discrepancy between general conditions and 

specifications, drawings furnished by owner, the latter shall take precedence.  

 

1.  MODIFICATION AND VARIATION:  
The  order  maybe  amended,  modified  or  rescinded  only  in  writing  by  both  parties and their duly 

authorized representatives pursuant to terms stated therein.  

 

2.  MATERIALS AND SERVICES:  

2.1 The  contractor  shall  provide  at  his  cost,  all  necessary  material,  tools,  tackles, skilled  

manpower  for  proper  execution  of  works  specified  in  the  schedule  of  the quantities and as per 

drawings and specifications. Any discrepancy on schedule of quantities and drawings shall be brought 

to notice of Architect / owner for decision, immediately.  

 

2.2 Contractor shall provide detail bar - chart of activities based on completion period and civil work 

schedule made on MS project or similar software and get approval prior to starting the work. Activity 

mile stones for supply of important material and completion of specific jobs shall be indicated clearly.  

 

3.  AUTHORITIES AND LAWS:  

3.1 Contractor shall confirm to all provisions of any law pertaining to works and to the regulations  and  

by  laws  of  related  authorities  and  for  water  /  electricity  supply. Contractor  shall  indemnify  

owner  /  Architect  from  all  conflicts  arising  out  of provisions of regulations and laws.  

 

4.  MATERIAL AND WORKMANSHIP:  

All the materials to be supplied for execution of works shall be of first quality, new and strictly as per 

specifications.  In case,  employer  procures  such  items  and handover the same for fixing to the 

contractor, the contractor will receive the goods, open the crates and report   any   discrepancies,   

store   it   in   his   custody   until   required,   install   and commission it with necessary care and the 

best workmanship. The contractor shall be responsible for any loss or damages once the materials are 

supplied to him in good order and condition.  

 

All the works shall be executed with highest quality of workmanship and as directed by owner/ 

engineer.  In case, of mockups or approved samples, the quality & material below that standard will 

be rejected.  

 

5.  SUPERVISION:  

A competent representative of contractor shall be available at work site for supervision of works and 

for co-coordinating receiving instructions from owner/engineer during entire period of contract.  

 

6.  ACCESS OF WORK:  
Owner  /  Architect  or  their  authorised  representative  shall  have  access  to  works being carried 

out at all reasonable times and all related document including MB. No person,   not   authorised   by   

owner/   engineer   except   representatives   of   public authorities shall be allowed at work site at any 

time.  
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7.  SUB - CONTRACT:  
The complete work included in the contract shall be executed by the contractor and the contractor 

shall not  sub - contract / sub - let work or part thereof without prior written consent  from  owner  

/Architect.  However, contractor shall not  be  relieved from   the responsibility   of   execution   of   

works   as   per   contract   under   any circumstances.  

 

8.     SCHEDULE OF QUANTITIES  

8.1 Quantities given in the BOQ are tentative and can be changed or varied to any degree. Also the 

Director, IRMRA, Thane reserves the right to delete or increase any items of work. No extra claims 

of whatsoever nature will be entertained on this account.  

 

8.2 The drawings enclosed indicate extent and general arrangement of various equipment. These are for 

guidance of contractor and exact locations, dimensions; clearance will be governed by site conditions. 

Contractor is required to go through the drawing and regulations prior to starting of works. Any 

discrepancy/changes required shall be reported to Architect and Owner.  

 

9. SUFFICIENCE OF SCHEDULE:  

The  contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to correctness 

and sufficiency of his tender for works and prices quoted therein which shall cover all obligations 

under contract for satisfactory completion of works, and stipulated performance of system/equipment 

in his preview.  

 

 

10. MEASUREMENTS & BILLS:  
The  measurement  of  completed  works  shall  be  taken  jointly  from  time  to  time  as mutually 

agreed. Contractor shall send his representative for assisting the Owner / Architect or their 

representative for measurements and shall furnish all particulars required to complete measurements.  

 

Contractor shall maintain a measurement book at site. All joint  measurements taken shall be entered  

in the measurement book section wise and signed by all present for joint measurement. R.A. bills and 

final bill shall be prepared in standard format only as provided in Part III. Copies of the required 

measurement sheets shall be attached to the bills.  

 

11.  REMOVAL OF WORKS:  

The  owner  /  Architect  during  the  progress  of  work  have power  to  order  in  writing removal 

from the works any material / installations which in their opinion are not as per  specifications  or  

instructions,  and  for  carrying  out  rectification  /  rework  within specified   time   and   contractor   

shall   carry   out   such   removals/rework   as   per  specification  at  his  own  cost.  The  

owner/engineer  can  get  such  rectifications /rework  done  from  other  agencies  at  the  cost  of  

contractor,  if  the  same  are  not carried out by them in the stipulated and agreed period.  

 

12.  DEFECT LIABILITY PERIOD :  

Any  defects,  faults,  deterioration  in  performance  of  the  material  and  installations  which may 

appear, during the 'Defect Liability Period' of 12 months from  virtual  completion of  contract  shall  

be  amended/made good by the contractor at his own cost within a reasonable time. In case of default, 

owner may employ and pay other person to make good the defects and  deduct  the  expenses  from  

the  dues  payable to contractor on certification from engineer. The defect liability period unless 

otherwise specifically agreed shall be twelve months.  

 

13. VIRTUAL COMPLETION CERTIFICATE  
The works shall not be considered as completed until the Architect / Engineer has certified in writing 

that they have been completed virtually, all Civil and interior works installed. The Defects Liability 

Period shall commence from the date of virtual completion as certified by the Architect / Engineer. 
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14. Contractor shall be responsible for injury to person, animal or things for all damages caused 

to property from operations or neglect of himself or his employees /sub - contractors. The 

contractor shall indemnify owner/Engineer and their employees  and hold them harmless in 

respect of any and all expenses arising from such injury or  damage and claims arising 

thereof. The damages to the property plant and equipment caused due to such negligence 

shall be made good by the contractor at his own cost to the satisfaction of the owner / 

Architect within a specific time. The  owner in concurrence  with  engineer  shall  be entitled  

to deduct amount of damage, compensation for loss arising from such 

damages/injuries/accidents  in  case  of  default.  All laws related  to  PF,  ESI,  Medical 

insurance etc. shall be adhered to by the contractor. No child labour shall be employed by 

contractor.  
 

15. DATE OF COMMENCEMENT:  

 The  date  of  commencement  of  work  shall  be  accounted  from  the 10 th day  after receipt of 

work order by contractor unless otherwise stated specifically.  

 

16. LIQUIDATED DAMAGES:  
IRMRA  shall  be  paid  liquidated  damages  of  1%  per  week  /  subject  to  a maximum  of  5%  of  

value  of  work  order  in  case  of  delays  beyond  the  accepted  completion solely attributed to 

contractor.  

 

17. EXTENTION OF TIME :  
If in the opinion of Owner / Architect the work is delayed (a) by force majeure (b) by reasons beyond 

control of contractor, extension of time for carrying out the works can be sanctioned by 

Owner/Architect on written request from contractor with due reasoning / supporting.  

    

Force Majeure shall mean and include compliance with statutory laws and regulation, Government 

order or change in orders, war and war like conditions, acts of civil and military authorities, fires, 

floods, earthquakes, and other acts of God, sabotage, revolt strikes and lockout of more than 2 weeks. 

However, contractor and owner in such case should devise means of expediting the progress for 

performance as per contract.  

 

18. TERMINATION OF CONTRACT :  
Owner shall be entitled to terminate the contract in case contractor fails to fulfill one or more conditions 

of contract or if the Architect certifies to the owner in writing that the contractor :  

a) has abandoned the work.  

b) has  failed  to  commence  the  work  or  has  without  any  lawful  excuse  under contract 

conditions suspended work progress for more than one week for.  

c) has failed to proceed with the works and failed to make such due progress for timely completion 

of works or.  

d) has  failed  persistently  to  observe  and  perform  works  as per specifications  and contract 

conditions or.  

e) has  employed services of  sub-contractors/sub-let all or part of works without prior permission of 

Owner/Architect.  

 

Then and in any of the above said cases owner may, not withstanding any previous waiver,  can  

terminate  the  contract  after  giving  seven  days’ notice  in  writing  to  the contractor without affecting 

powers of Architect and obligations and liabilities of the contractor.  

 

If the payment of the amount payable by the owner under certificate of Architect is unpaid for thirty days 

or if owner interferes or obstructs issue of such certificate or if the works of owner / Architect or by any 
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injunction or other orders by court of law, then  and  in  any  of  the  said cases  contractor  shall  be  at  

liberty  to  terminate  the contract by giving seven days’ notice to the owner and shall be entitled to 

recover payment from owner on accounts of work executed or any loss sustained. Owner shall also be 

entitled to recover any losses due to default of contractor, incurred by him for carrying out / completion 

works as certified by Architect. 

 

 

19. CERTIFICATION AND PAYMENTS:  
The contractor shall be paid by owner from time to time under interim measurements certified by 

Architect on account of work executed in accordance with contract and to satisfaction of Architect with  

10 % retention till the work is completely executed. On virtual completion of the works, contractor shall 

be paid final installments including security deposit but retaining 10% over a period known as ‘Defect 

Liability Period’ as security. The  final  balance shall be payable to the contractor after expiry of 'Defect 

Liability Period' and after such certificate is issued by Architect & IRMRA shall have power to withhold 

payment against work or part thereof not carried out to Architect’s satisfaction.  

 
A.  Final Completion Certificate 

 

On successful completion of entire works covered by the Contract to the full satisfaction of Employer / 

Architect / Engineer, the Contractor shall ensure that the following works have been completed to the 

satisfaction of Architect / Engineer. 

 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, Contractor’s labour, equipment 

& machinery.  

b. Demolish, dismantle and remove all Contractor’s site offices and quarters and other temporary 

works, structures and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the Contractor by the Owner and not incorporated in the 

permanent works. 

c. Remove all rubbish, debris etc. from the site and the land allotted to Contractor and shall clear, 

level and dress, compact the site as required and said land to the satisfaction of the Architect / 

Engineer. 

d. Shall put the Owner in undisputed custody and possession of the site and all land allotted by the 

Owner to the Contractor. 

e. All defects / imperfections have been attended & rectified to full satisfaction of the Architect / 

Engineer during the Defect Liability Period. 

 

Unless the Contractor shall have fulfilled the provisions of the clause, the works shall not be deemed to 

have been completed. 

 

Upon the satisfactory fulfillment by Contractor as stated above, the Contractor shall be entitled to apply to 

the Architect / Engineer for a Final Completion Certificate in respect of the entire work. 

 

If the Architect / Engineer is satisfied of the completion of the work relative to which the Completion 

Certificate has been sought, the Architect / Engineer shall within 14 [fourteen] days of the receipt of the 

application for Completion Certificate, issue a Completion Certificate in respect of the works for which 

the Completion Certificate has been applied. 

 

This issuance of a Completion Certificate shall be without prejudice to the Employer’s rights and 

Contractor’s liabilities under the Contract, including the Contractor’s liability for the Defect Liability 

Period nor shall the issuance of a Completion Certificate in respect of the works or work at any site be 

construed as a waiver of any right or claim of the Employer  against the Contractor in respect of work or 

the works at the site and in respect of which the Final Completion Certificate has been issued. 
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B.  No dues Certificate 
 

The Contract shall remain valid and shall remain incomplete until no dues Certificate shall have been 

signed by the Architect / Engineer and delivered to the Employer with a copy to the Contractor. The 

Architect / Engineer shall give such a certificate within 30 days of completion of defects liability period 

[the last period to be considered if different periods to be considered if different parts of the work] or 

within 30 days from the date of payment of final bill whichever is later. The no dues certificate given by 

the Architect / Engineer shall be considered as approval of the Employer for due performance of the 

entire contract. 

 

C.  Final Bill 

 

a. The Contractor shall submit final bill against commissioning and handling over including 

statutory approvals (if applicable) for the entire installation within 30 days from the date of 

virtual completion certificate with all relevant information and details. 

 

b. The Architect / Engineer within 30 days of submission of the final bill shall issue a certificate of 

payment against the final bill to the Employer who shall thereupon, within 30 days from the date 

of receipt of the certificate, shall release the balance, payment to the contractor after effecting all 

recoveries, including advances and payments against interim certificates. 

 

c. The Architect / Engineer shall have power to withhold Certification if the works or any parts 

thereof are not being carried out to his satisfaction. 

 

d. The Architect / Engineer may by any Certificate make any correction in any previous Certificate, 

which shall have been issued by him. 

 

 

20. Settlement of Disputes and Differences 
[a] The Contractor shall try to settle all matters pertaining to this contract first with the Architect / 

Engineer. The decision of the Architect / Engineer may be in the form of a certificate, instruction or 

otherwise. The decision, opinion, direction, certificate for payment with respect to all or any of the 

matters hereof [which matters are hereinafter referred to as excepted matters] of the Architect / Engineer 

shall be final and conclusive and binding on the Contractor and employer and shall be without appeal. 

 

[b] All other disputes and differences of any kind whatsoever between the Contractor and the 

Architect / Engineer arising out of or in connection with the contract or carrying out the works [whether 

during progress of work or within defects liability period and whether before or within 365 days of 

determination / abandonment / breach of the contract] shall then be referred by the Contractor to the 

Employer giving interlaid full details of matter under dispute and the reasons thereof. The Employer shall 

within a period of 60 days from the receipt of such reference from the contractor, give his decision in 

writing. If the Contractor is dissatisfied with the decision of the Employer, he can refer the matter for 

arbitration by serving a written notice on the Employer, through the Architect / Engineer within a period 

of 10 days of such decision. The notice shall specify the matters with full details and amount, which are in 

dispute and referred for arbitration. 

 

 

21. ARBITRATION:  
[i]   All disputes and differences between the Contractor and the Employer arising out of this contract 

shall be referred to arbitration under the provision of The Arbitration and Conciliation Act, 1996. The 

sole arbitrator shall be selected by the Contractor from a panel of 3 arbitrators suggested by the Employer. 

The place of arbitration shall be at “LOCATION”. 
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It is agreed that the Contractor shall not delay the carrying out of the works by reason of any such 

matter, question or dispute being referred to arbitration, but shall proceed with the works with all due 

diligence and shall, until the decision of the Arbitrator is given, abide by the decision of the Engineer and 

no award of the Arbitrator shall relieve the Contractor of his obligations to adhere strictly to the 

Architect’s instructions with regard to the actual carrying out of the works. The Employer and the 

Contractor hereby also agree that arbitration under this Clause shall be condition precedent to any right of 

action under the contract. 

 

[ii] Serving of Notice on the Contractor 

Any notice to be given to the Contractor under the terms of the Contract shall be served by sending the 

same by registered post to / or leaving the same at the Contractor’s principal place of business [or in the 

event of the Contractor being a Company to / or at its registered office]. 

 

[iii] Serving of Notice on the Employer 

Any notice to be given to the Employer under the terms of the Contract shall be served by sending the 

same by registered post to / or leaving the same at the Employer’s last known address [or in the event of 

the Employer being a Company to / or at its registered office]. 

 

 

22. TECHNICAL SCRUTINY OF FINAL BILL :  

   The owner shall have right to get works and bills technically scrutinised at the time of payment of final 

bill. Owner shall be entitled to recover any money found to be over paid during such scrutiny.  

 
 

23. CO-ORDINATION :  
Contractor  or  his  authorised representative  shall be responsible for co-ordination with all  other 

agencies  working  at  site  for smooth functioning  and  timely  completion  of  works. The  

contractor  shall  arrange  his  work  program  to  suit  the  building  progress  and priorities given by 

Owner  / Architect  

 

 

24. SITE MEETING : 
Necessary site meeting shall be attended by qualified /responsible representative from contractor's  

side  to  take  site  instruction/decision  in  view  of trouble shooting and progress review of works. 

Consultant/his representative shall attend the meetings as required.  

 

 

25. PRICES :  

The prices quoted in the schedule of works shall remain firm during the period of contract. The rates 

quoted by bidder for the items in schedule of rates shall be inclusive of all taxes, duties etc. No 

separate amounts shall be payable to contractor on this account. Any upward statutory duty/tax 

variation shall be payable on  production  of  proof  and  necessary  reduction  shall  be  effected  for  

downward variation.  Escalation in rates  shall  not  in  any  case  be  payable  for  contracts  of  value 

Rs10.lakhs and less or completion period one year and less.  

 

 

26. EXTRA ITEMS:  
Contractor  may  be  required  to  carry  out  extra  items  due  to  site  requirements  or changes.  All  

such  items  shall  carried  out  by  contractor  after  written  consent  from client. Contractor shall 

submit a rate analysis of these items based on market rates. A  committee  constituted  by  the  

Director,  IRMRA,   Thane  will  verify  the  same. No extra item shall be executed before finalizing 

the rates. A margin of 20% shall be allowed over and above the expenses incurred. Escalation shall 

not be allowed on the extra items.  
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27.  WORK BY AGENCIES : 
The Employer / Architect / Engineer reserves the right to use any portions of the site for the execution 

of any work not included in this contract which it may desire to have carried out by other persons 

simultaneously, and the Contractor shall allow all reasonable facilities for the execution of such work, 

but shall not be required to provide any plant or material for the execution of such work except by 

special arrangement with the Employer. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the Contract and the Contractor shall not be responsible 

for any damage or delay, which may happen to or occasioned by such work. 
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SPECIAL CONDITIONS OF CONTRACT 
 

I.  STORAGE AND OFFICE SHED:  

The  contractor  has  to  prepare  his  own  store  and  office  shed.  The suitable space will be provided by 

the owner at site. The contractor will be responsible for safety of his materials stored on site.  The  

contractor  shall  make  his  own  arrangements  for housing  of  his  staff.  No space shall be provided 

inside the premises for labor colony.  After completion of work the shed shall be dismantled/removed by 

the contractor at his own cost.  

 

II. ELECTRICITY & WATER  
Water and electricity shall be provided to the contractor. However unavailability of water and electricity 

shall be not be accepted as reasons for delay. Contractor should make his own arrangements for the same.  

 

III.  Contractor  should  keep  the  site,  building  office  clean  of  debris  wood  pieces  etc. during the 

period of contract & work will not be considered as complete till last particle of debris is disposed off to 

the satisfaction of the Architects.  

 
IV. The Contractor shall strictly follow all security rules of the OWNER, particularly bearing upon the 

inward & outward movements of his trucks, people and bearing equipment and shall also execute the 

work in such a manner so as to cause the minimum disturbance to the working of the owner.  

 

V. The drawings maintained on the site are to be carefully mounted on boards of appropriate size. They 

are to be protected from rain, ants or other insects. The contractor shall provide at his own cost a display 

board for showing the details of work as directed and instructed by the Architect.  

 

VI. Contractor shall examine the relevant drawings, specifications of work which shall be available at the 

architect's / consultant's office. No claims shall be entertained for the assumptions made by tenderer, if 

any Contractor shall not write any comments / conditions / figures or change the tender by writing on the 

same in any manner. The tender drawings are meant for guidance only.  

 

VII. Contractor shall prepare bar chart and finalize the same in consultation with Architect. This bar  

chart  will also indicate inputs from Architect & Clients, Links with other works. The Bar chart shall be 

reviewed in every site meeting.  

 

VIII. REQUIREMENT OF DRAWINGS:  

Contractor shall indicate the dates on which drawings are required by him before starting the work. 

Contractor shall give a notice of 7 days to architect about the requirement of the drawing / decisions 

required by him to complete the project as per schedule. It is understood that all the drawings are not 

required at the beginning of the project for completing the project within time.  

 

IX.   Contractor shall submit progress report of every site meeting with updated bar chart marking upto 

date. Progress upto previous day compared to planned Bar chart and % comparison (lag/lead) with 

approved bar chart.  

 

Weekly progress reports  shall  accompany  'selective  photographs'  of  works carried  out  at  site  and  

showing  the  progress  in  post  card  size.  At the end,  the contractor has to submit the photographs of 

works, to IRMRA,  Thane.  
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SECTION - E 
 

SAFETY REGULATIONS  

 

1. Readily accessible first aid kit including adequate sterilized cotton and dressing shall be provided.  

 

2. Any injured person shall be taken to nearest public Hospital without delay.  

 

3. All workmen working at heights shall be provided with safety belts.  

 

4. Portable ladders shall be of heights less than 8 meters. In case of ladders additional man shall be 

provided for holding the ladders.  

 

5. Workers engaged in welding and related works shall be provided with protective eye shields and 

gloves.  

 

6. All the electrical connections taken for work purpose shall have earthing wires provided for 

equipment earthings.  

 

7. Open / temporary jointing of the cables shall be avoided and all connections shall be taken 

through proper sockets and plug tops, insulated joints and switches etc.  

 

8. Live wires shall not be laid on ground / road or taken on surface without protective cover.  

 

9. Protective switchgear shall also be used for all temporary works.  
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SPECIFICATIONS  
 

1. Cement - 

 

Unless otherwise specified the cement to be used shall be ordinary Portland cement of 53 grade ACC / 

ULTRATECH make only.  

 

2.  Sand -  
 

Sand shall pass through I.S. sieve 4.75 mm (3/16 B.S) test sieve, leaving residue not more  than  

5%.  Sand  shall  be  from  natural  source  or  crushed  stone  screenings, chemically  inert,  

clean,  sharp,  hard,  well  graded  and  free  from  dust, clay, large pebbles, salt,  organic  matter,  

mica  or  other  deleterious  matter.  The  sum  of  all deleterious  material  in  sand  shall  not  be  

more than 5% of weight.  Sand shall be washed, if directed to reduce the percentages of 

deleterious substances to acceptable limits.  

 

3.  Water -  
 

Water  for  mixing  cement  lime  mortar  shall  be  clean  and  free  from  acids, vegetable matter 

etc. Only water fit for drinking shall be approved for use.  

 

4.  Mortar -  
 

The  mortar  to  be  used  for  masonary  shall  be  cement/sand  as  instructed  by  the Architect.  

The ingredients in the proportions specified  shall be measured in gauge boxes and thoroughly  

mixed dry on a clean approved platform with water added afterwards until all parts are completely 

incorporated and brought to a proper consistency and used within an hour. Whenever the proportion of 

cement mortar has not  been specifically mentioned cement mortar  in  the  proportion  of  1:  6  (  cement  

: sand) shall be used. If the mortar becomes dry, white or powdery for want of curing, work shall be 

pulled down and rebuilt at the contractor’s expense. No partially or wholly set mortar will be allowed to 

be used or remixed. When large quantities are required, the mortar shall be mixed by the mechanical 

means.  

 

5.  Workmanship -  
 

English bond shall be used throughout in walling except brick on edge and half brick walls shall 

be built in stretcher bond. A good bond shall be maintained throughout the work, both laterally 

and transversely. All masonary work shall be set out and built to the dimensions shown 

horizontally and in plumb.  No broken siporex blocks shall be used except as closers. After the 

day’s work all joints shall be raked to 12mm depth to provide for proper key to plastering.  The  

top  of  walling  shall  be  wetted  where  let  off before, to provide commencing further brick 

work. All junctions of walls and cross walls shall be carefully bonded into the main walls. The 

walls shall be kept wet for 7 days after constructions. Wooden plates, door frames or window 

frames shall be bedded in brick work with fixing clamps or holdfasts embedded during course of 

brick work.  

 

Mode of Measurement -  
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Finishes to brick/siporex work such as plaster and cement pointing will be paid for separately 

under plaster. 75 mm thick 1:2 :4 P.C.C. band shall be provided in half brick partition walls, and 

in brick on edge walls at every 1.5 M height or as directed P.C.C / band shall not be measured 

and paid separately.  

 

6. Plaster -  
 

Surfaces to be plastered shall be well wetted before work is commenced. Concrete wall surfaces 

to plaster shall be evenly spatter dashed with a thin coat of cement rendering to form a bond. 

Masonary wall surfaces to be plastered shall have all joints in filled with mortar admixture to the 

finish surface of the masonary and shall receive a thin coat of cement rendering evenly applied. 

Base coat shall be laid on evenly, straightened with a rule and scratched to form key. Finishing 

coat shall be minimum of 2mm thick troweled with a steel trowel to a smooth and even surface 

with sharp straight corners. Second coat of plaster shall only be applied when preceding coat has 

properly cured. All plastered and rendered surfaces; floor and wall tiling etc. are to be properly 

made good around pipes, brackets, grating etc. to continue into grooves of all joinery grooved for 

same and finished against metal windows etc. with a slightly curved internal angle.  

 

Cement Plaster for internal surfaces shall be applied in two coats, as follows :-  

 

A) Undercoat 3/8” thick, composed of 1 part cement, 3 parts lime putty, 6 parts clean washed 

sand, measured by volume, the whole laid evenly, straightened with a rule and scratched to 

form key.  

B) Finishing coat 3/8” thick composed of 1 part cement, 3 parts lime putty and clean washed 

sand, measured by volume, troweled with a steel trowel to a smooth or textured finish in 

accordance with samples approved by the Architect.  

C) The total thickness of the plaster must not exceed ¾”  
 

Rough  rendering  shall  be  composed  of  cement  and  sand  (1:4)  floated  to  the  thickness 

required to fill in voids behind facings, dubbing out to uneven surfaces, etc. Dubbing out must 

not under any circumstances exceed 1” in thickness at any point. Screeds and backings shall be 

composed of cement and granite - fine or sand (1:3) and shall be properly laid to rules and 

floated to a surface suitable to receive the finishing’s specified. Joints  of  brickwork,  etc.,  are  

to  be  thoroughly  raked  out  and  loose  particles  of  mortar etc. brushed  out  to  form  key  for  

plaster.  Concrete  work  generally  is  to  have  a  coat  for all  flooring,  wall  linings,  etc  are  

to  be  adequately  covered  up  and  protected  until  the completion of the works. The whole of 

the finished work to be cleaned off and left in sound & perfect conditions to the satisfaction of 

the Architect.  

The total thickness of two coats work must not exceed ¾”  

The rates quoted should include for all materials and labor and for execution of work at any 

level. Lift of materials will not form a criterion for any extra amount. It also includes providing 

and  fixing  scaffolding  and  removing  the  same  after  completion  of  work,  raking  out  

joints, hacking and hatching the concrete surface and providing the key for holding down the 

plaster, watering, curing etc. complete.  

Nothing extra will be paid for work, of V joints, Slays, drip mouldings, grooves 1” wide x ½” 

deep in plaster, making good around pipes, conduits, timbers, cill, bracket,   railings,   etc. and   

making   good   after   all   specialists   have   done   their   work   .  
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Measurements will be as per the actual area of work done.  

The rates for wall plaster and screeds are deemed to include for cleaning and wetting the wall 

surface.  

 

7.  Gypsum plaster board -  

 

Gypsum plaster board shall be of approved manufacture and in accordance with BS 1230.  

Consisting of a core of set Gypsum plaster in accordance with BS 1191 sandwiched between two 

sheets of heavy paper to a nominal thickness bearers with 101/4” x 12 SWG galvanized screws 

with 3/8” dia heads, spaced about 6” apart and not less than ¾” from the edges and ends. Nailing 

is to commence at the centre of the board. Boards are to be fixed and cleaned at least 24 hours 

before the application of Gypsum plaster and in no circumstances should it be wetted before 

plastering.  

Gypsum plaster is to be prepared for plastering by filling the joints with board finish gypsum 

plaster, as described above and pressing into the plaster, dry reinforcing hute scrime cloth 31/2” 

wide troweled as flat as possible. When the plaster to the scrimed joints has set, thin finish coat 

of neat gypsum plaster is to be applied immediately to a total thickness of 3/16”.  The finish coat 

when almost set is to be trowel - applied with a brush. The admixture of lime with gypsum 

plaster will not be permitted.  

 

 

8.  Wall Tiling -  

 

Internal wall tiling is to be of good quality and equal to samples approved by the Architect as 

suitable for the standard of work required. Tiles are to be ‘A’ grade and fixed as specified by the 

Architect.  

The rates for all tiling are deemed to include for all cutting and waste for equal margins.  

The rates for chasing of floor screed for truncating of conduit are deemed to include for filling 

and finishing smooth and level with surrounding area including adding neat cement to surface 

and finishing with a steel trowel.  

 

9. Floor Tiling -General - 
 

Contractor shall submit samples of all kinds of tiles, stones, marble etc. for approval before 

ordering the same or as an alternative: all kinds of tiles, stones, and marbles shall be used as per 

the samples shown to the Contractors.  

Where required, the flooring shall be machine polished.  

Surface  to  receive  flooring  tiles  etc  shall  be  cleaned  thoroughly  from  dust,  dirt,  mortar 

deposits, etc and washed clean with water.  

1:4 bedding to be floated with cement slurry and shall be laid in such levels and thickness as 

mentioned. No extra amount will be paid on account of any variations in thickness of bedding 

mortar. The bedding mortar material will be of necessary thickness and (1:4) cement mortar.  

The joints in tiles shall be neatly pointed with coloured cement to match with the tiles.  
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Coloured Vitrified tiles; ceramic glazed tiles shall be of specified make only of first quality, in 

sizes specified. The pattern and colour will be selected by the Architect before ordering these 

tiles. Chipped, cracked or warped tiles shall not be used in the work. The tiles shall be of the best 

quality.  

For Dado and Skirting -  

The tiles shall match with the flooring tiles and / or as per the Architect’s instructions.  

The tiles shall be fixed with neat cement grout on a backing coat consisting of 1:4 cement sand 

plaster of 15mm to 20mm thickness.  

The top and bottom junctions of tiles shall be rounded off neatly as directed.  

The joints shall be kept wet for 7 days and then polished with caborundum stone to obtained 

smooth surface and fine polish.  

 

Measurement -  

The rates quoted should include for all material and labour and for execution of work at any 

level. Lifting of material will not form criterion for any extra amount. It also includes providing 

and fixing scaffolding and removing the same after completion, machine polishing, hand 

polishing, curing and cleaning the entire work on completion.  

 

9.  Carpentery - 

The timber used for wood work shall be sound, well conditioned, properly seasoned to suit the 

particular use and free from defects or combination of defects rendering it unsuitable for the 

purpose intended.  

All timber is to be ordered and delivered immediately to the site for open stacking for as along as 

possible before use. All timber will be inspected by the Architect and the owner and is not 

approved by him shall be removed from the site immediately. Not withstanding the Architect’s 

approval, any timber incorporated in the works found to be in any way defective before the 

expiry of the Defects Liability period, shall be removed and replaced at the sole expense of the 

Contractor.  

Timber  shall  be  free  from  insect  attack  when  brought  to  the  site.  The  Contractor  shall  

be responsible till the end of maintenance period for executing any work necessary to eradicate 

insect attack at his own expenses including the replacement of timber attacked or suspected of  

being  attacked,  not  withstanding  that  the  timber  may  have  been  inspected  already  and 

passed as fit for use.  

The moisture content of the timber used for internal joinery is to be 10% and that used for 

external doors and frames is to be 12% when the joinery is delivered to the site,  

The moisture content of timber shall be determined according to method described in paras 4  

of IS 287 for ‘Maximum Permissible Moisture Content of Timber used for different purposes in  

Different Climatic Zones.”  

All scantlings and boards are to be supplied in such lengths, width and thickness as may be 

required. Swan timbers must hold the full dimension specified (Allowances as mentioned).  
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All  plywood  facing  for  the  walls  and  partitions  shall  not  have  any  horizontal  joints  

between skirting and trimming.  

Surface of joinery works shall be finished with fine abrasive paper unless otherwise directed and 

all solid wood edges shall be eased.  

Defects  due  to  faulty  material  or  workmanship  shall  be  made  good  or  replaced  at  the 

Contractor’s expense.  

 

The whole of the work is to be framed and finished in accordance with the detailed drawings and 

standard details, wrote where required and fitted with all necessary mild steel ties, straps, bolts, 

screws etc.  

All carpentery works shall be set straight, plumb and level imperfect alignment and be closely 

fitted.  

All carpentery work for fixed and movable furniture shall be provided with necessary hardware 

fittings. Samples of hardware fittings are to be submitted to the Architect for approval.  

Shelves  generally  shall  be  constructed  of  plywood  with  edging  of  12mm  teak  tongues  on 

unless otherwise specified.  

Contractor shall be available for a period of one year after completion of the project to plane 

door frame, doors drawers and miscellaneous wood work at no charge to ease the effects of 

humidity and warpage.  

Upon  completion  of  work  the  contractor  shall  remove  and  dispose  of  all  scaffolding  and 

equipment,  surplus  material,  empty  containers,  debris  etc. and shall  have  to  leave  the 

premises clean and neat. 

All timber doors, door frames, closets, panelling and other joinery work shall be provided strictly 

in accordance with Architects drawings.  

Where  joined  work  is  to  be  plugged  to  concrete  or  masonary  walls  Rawl  plug  or  similar 

approved shall be used.  

Timber is to be cut to the required size and length as soon as practicable after the works are 

begun and stored under cover so that the air will circulate freely around it.  

Joinery is to be prepared immediately after the finalisation of the contract, framed up (but not 

bonded) and stored under cover so that air will circulate freely around it.  

Any  portion  that  wraps  or  develops  shakes  or  other  defects  are  to  be  replaced.  The other 

defects are to be framed in a proper workman like manner, in accordance with the detailed 

drawing and fitted with all necessary metal ties, straps, bolts, screws etc.  

Turning bonded joints are to be cross tongued with teak tongues and where over ½” thick, to be 

double cross tongued.  Joiner’s  work  generally  is  to  be  finished  with  fine  sand  papered 

surfaces unless otherwise specified.  

Template,  boxes  and  moulds  shall  be  accurately  set  out  and  rigidly  constructed  so  as  to 

remain accurate during the time they are in use.  

All unexposed surfaces of timber e.g.  false  ceiling,  backing  fillets,  backs  of  door  frames, 

cupboard framing, grounds etc. are to be treated with two coats of Black Japan or other equal and 

approval timber preservative before fixing of bedding.  
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Carpentry material and workmanship  

Wood - 

This shall be CP. Teak or any other approved quality teak wood. It shall have uniform colour, 

reasonably straight grains and shall be free from large, loose, dead knots, cracks, shakes, wraps, 

twists, sapwood or defects of any kind.  

No individual hard and sound knot shall be more than 1 cm in diameter and area of all knots 

shall not exceed 0.5% of the area of the piece.  

It shall be close grained and there shall not be less than 6 growth rings per 2.5 cm width.  

Plywood -  

Plywood shall be BWR grade obtained from an approved source to the correct thickness 

specified. The Contractor will not be permitted to make up the required thickness by gluing 

together sheets of thinner plywood.  

Block Board -  

Block board shall be of approved manufacture and comply with relevant IS specification and 

shall be of exterior quality.  

Frames -  

Frames to doors, windows and other joinery shall be provided and built in to the size shown on 

the drawings.  

Frames  of  doors,  windows,  ventilators  etc  and  shutter  styles,  rails  etc  shall  be  of  teak  as  

specified.  

The scantlings shall be accurately planed smooth, rebates, rounding’s and moulding shall be 

made as shown on the drawings. Patching or lugging of any kind shall not be allowed.  

Joints shall be single, neat and strong.  Frame joints shall be glued  together  with synthetic resin. 

All mortise and tenon joints shall fit in fully and accurately without wedging or filling. The joints 

shall be pinned with hard wood or bamboo pins of 10mm to 12mm dia. after the frames are put 

together and pressed in position by means of a press.  

All portions of timber abutting against or embedded in masonry or concrete shall be treated 

against termites by giving a coat of approved wood preservative.  

Frames shall be secured fixed and laid in the course of brick masonary.  

Holdfasts shall be secured to frame and laid in the course of brick masonary.  

When doors or windows are to be fixed to R.C.C. column, wall or beam, holdfasts shall be 

substituted by suitable arrangements such as coach, screws, rawl bolts etc.  

If the width of the door or window exceeds 1 meter, holdfasts or coach screws or rawls bolts 

shall be provided at the top and bottom (if applicable).These shall be at minimum distance of 60 

cms.  

The frames shall be protected during progress at work by suitable means.  

Frames and shutters shall not be erected before the approval of the Architect.  

Frames shall be polished or painted as specified.  



Interior Works of Dining Hall for HRD Facility        IRMRA 

CBA Architects  26 

Glue - 

Glue used for all carpentery work should be Fevicol SH only.  Where glued joinery and 

carpentry work is likely to come into contact with moisture, the glue shall be water proof. The 

use of animal glues will not be permitted.  

Measurement -  

Measurement  for  doors  and  windows,  shutters  /  panels/  leaves  will  be  out  to  out  of 

mainframe. False ceiling will be square feet of actual work done.  

The rates quoted should include for all the materials and labour and tools for execution of work 

at any level. Lift of materials will not form criteria for any extra amount.  

The rates for all timber work, plywood and teakwood are deemed to include for all cutting, 

notching, holes, housing ends, and shaped ends, angles, junctions, cutting around pipes and 

filling gaps with wood filler or plaster, nails, brads, brass screws, wedges, pins, plugs, glues and 

sundry items of a like nature. The rates are deemed to include the extra material required in 

planning of uneven surfaces.  

The rates for plywood or teak are deemed to include for sinking the heads of the fixing screws 

and covering head with a pellet or approved wood filler to match the timber & for keeping the 

work clean and ready for finishes where required.  

The  rates  for  plywood,  plastic  laminate  sheeting  etc,  are  deemed  to  include  for  lining  up 

joints,  setting  out  and  matching requirements, adjoining panels  in  accordance  with  the  

Architect’s drawings. 

The rates for drawers are deemed to include for the provision of stops, stop dovetailed joints to 

front, dovetailed joints to back, grooving sides and front for bottoms, gluing together and iron 

mongery as required.  

The rates for all carpentry and joinery work are deemed to include for leaving the premises clean 

and neat upon completion for the work.  

10. PAINTING - 

General  

All paints and materials are to be submitted to the Architect for approval of brand, type and 

colour before application.  

If the name of a brand or a supplier is mentioned under the Specification, only paint or primer of 

that manufacturer is acceptable. The Contractor is required to order the material specified in due 

time and substitution shall be permitted on the ground that the brand specified is not available in 

the local market.  

Contractor shall provide 2 samples of each colour and material on 300 x 800 mm plywood, with 

texture to simulate actual condition. Each sample shall be resubmitted and requested until 

acceptable sheen, colour and texture are achieved.  

Materials  delivered  to  the  site  shall  be  so  stored  as  to  minimize  exposure  to  extreme 

temperature.  

All materials shall be delivered to the job site in original, new and unopened packages and 

containers, bearing manufacture’s name and label and the following information. Name of title 
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of  material,  manufacturer’s  stock  name  and  date  of  manufacture,  thinning    instruction, 

application  instructions,  colour  name  and  number  with  reference  to  Architect’s  colour 

schedule.  

The Contractor should supply colours and shades of paint in sufficient quantity to complete all 

work in any particular colour or shade.  

Paint is to be stained free from all skin and extraneous substances and shall be thoroughly mixed 

in clean containers during use.  

Thinning of paint materials, when necessary shall be carried out with the type of thinner and in 

the proportions recommended by the manufacturer.  

All painting shall be done by skilled workers under the supervision of a capable foreman.  

All primers shall be applied by brush. Subsequent coat to be applied by brush, spray or roller 

unless otherwise directed.  

All  coats  shall  be  thoroughly  dry  before  applying  succeeding  coat,  sand  surfaces  between  

coats as necessary to produce a smooth finish. Do not tint finished coats.  

All surfaces to be painted shall be thoroughly dry. Do not paint concrete and plaster surfaces 

until they have completely cured.  

Surface of woodwork finishes which are to be scraped and rubbed down by sandpapers.  

Concrete and plaster surfaces to be painted shall be suitably primed. Holes, cracks and other 

imperfections to be patched with compound as recommended by the paint manufacturer. All 

surfaces to be painted shall be even.  

All surfaces to be painted shall be cleaned and free of dirt, dust and any other substance which 

might interfere with the functioning of the painting system.  

Primed or undercoated woodwork and metal work shall not be left in an exposed or unsuitable 

situation for an undue period before completing the painting process.  

Stopping  and  filling  shall  be  deemed  to  be  included  for  all  metal  works,  plaster  works  

and wood  works  specified  to  be  painted.  Only suitable  material  should  be  used  to produce  

a surface ready for priming and painting.  

The Contractor shall make sure that solvents and points are kept away from and shall not stain 

metal work, aluminium work, tiles, marble, wood, glass etc.  

The  Contractor  shall  leave  all  glass,  cabinet  work,  plaster,  floor,  hardware  and  any  other 

surfaces clean and free from any paint, stain, spattering, smears or smudges. The Contractor shall 

replace any damaged glass or other items and clean as necessary.  

All work, fittings, furniture etc are to be suitably protected during the execution of the work.  

Splashes on floors, walls etc are to be removed during progress of work and the whole left clean 

and perfect on completion.  

All hardware accessories, plate, lighting fixtures and similar items shall be removed prior to 

painting and shall be replaced upon completion of each area.  

Upon  completion  of  the  work,  the  carpenter  shall  remove  and  dispose  all  scaffolding  and 

equipment, surplus material, empty containers and other debris, leaving the premises clean and 

neat.  
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Plastic Emulsion Paint -  

The surface shall be prepared as specified. A coat of approved primer shall be applied on the 

prepared surface in required number of coats.  

After 24 hours a coat of paints shall be applied evenly and sand papered after drying. Then a 

filler putty coating shall be done for smooth and leveled finish of the surface.  

Over this coats of paint shall be applied as  directed (minimum two coats shall be applied) Each 

coat shall be allowed to dry thoroughly and then lightly rubbed down with sand paper and 

cleaned of dust, before the next coat is applied.  

The final coat if directed shall be rolled with an approved roller or stippled with a brush. On 

completion of the job the surface shall be uniform in finish without any hair marks from the 

brush or clogging of paint puddles in the corners of panels, angles of mouldings etc.  

 

Polishing and Varnishing - General  

Holes and indentations on surface shall be filled with putty made of whiting and linseed oil.  

Surface shall be given a coat of filler made of 2.25 kg of whiting in 1.5 liters of methylated 

spirit. When it dries, surfaces shall be rubbed down perfectly smooth with sand paper again and 

wiped clean.  

 

French Polishing -  

French spirit polish shall be of an approved make, confirming to IS 346.If it is to be prepared on 

site, the polish shall of methylated spirit without heating. Pigment may be mixed to obtain 

required shade.  

The pad, made out of clean fine cotton cloth and cotton wool shall be used to apply polish.  The 

pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly 

but uniformly and completely over the entire surface. Another coat shall be applied in the same 

way after the first coat has dried sufficiently. Anti-Termite chemical shall be applied along 

with the polishing at no extra cost. 

 

Melamine Polishing -  

Surface to be prepared as described in French polishing above. Finishing coats shall be sprayed 

on the surface in 2 coats or as required till the architect is satisfied with the result, using 

melamine polish of approved make. Application of extra coats shall not be charged extra.  

Measurements :-  

The work will have to be executed at any height above ground level. Lifting of material will not 

form a criterion for extra amount.  

Rates quoted for shall include all materials and labour, providing and fixing scaffolding and 

removing the scaffolding after completion of work. Nothing extra will be paid for work in arises, 

round angles, fair edges, narrow returns, splays, mouldings, grooves etc.  
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Where painting, polishing etc is included in the items such as doors, windows, etc, painting will 

not be measured separately.  

While painting work is being carried out, flooring, dado skirting and other finished work shall be 

fully protected from being smeared with paint. Any paint marks shall be cleaned instantly.  The 

contractor shall cover for this in his rates and clean areas after the painting is over.  

WOOD PRESERVATIVE -  

To be ‘BLACK JAPAN’ or other approved brand of wood preservative applied in two coats to 

all  unexposed  surfaces  of  timbers  in  contact  with  concrete  or  brickwork  such  as  grounds 

backs of frames, backs of plywood wall lining etc, before fixing.  

 

Anti-termite treatment - 

Providing exhaustive Anti-termite treatment to the sides of flooring in corridors by injecting one 

percent of chlorpyrifos 20% EC at the rate of 50 millimeter per hole of 6 mm diameter drilled at 

a distance of 30 cms centre to centre or more as per requirement and sealing the same with 

proper filling with etc. complete. 

In other areas were new plaster, flooring tiles or wall tiles are to be fixed one percent of 

chlorpyrifos 20% EC should be mixed in sand with cement at the rate of 50 millimeter per SFT 

of surface area or more as per requirement etc. complete. 
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SPECIFICATION FOR PLUMBING, DRAINAGE AND WATER SUPPLY 

GENERAL  

The scope of work covers plumbing, drainage and water supply for INTERIOR WORKS under 

instructions of Architect.  In accordance with the drawing and  specifications  prepared  and 

under the direction and to the satisfaction of the Owner and Architects.  

Dimensions -  

Figured  dimensions  in  all  cases  are  to  be  followed  and  in  no  case  should  they  be  

scaled. Large scale details shall take precedence over small drawings.  In case of doubts, the 

Contractor is to ask for clarification from the Architect before proceeding with the work.  

WORKS TO COMPLY LOCAL REGULATIONS AND RATES TO INCLUDE  

All sanitary installations, water supply & drainage shall conform to the local Municipal bye – 

laws  and  /  or  rules  and  regulation  of  Local  Bodies  and  the  work  shall  be  inspected  and 

passed by the various authorities having jurisdiction.  

The work shall be carried out through a licensed contractor.  

The rates quoted shall be for completion items as fixed in position and cover all costs of 

materials, labour, tools, supervision, cutting of holes, chases etc. and also for providing fixing 

arrangements  viz. Clamps, brackets, wooden blocks  etc. The rates shall also include restoration 

of the original condition of all damage to walls, floors etc, during the process of fixing sanitary 

installations, water supply and drainage. All debris of plumber’s excavation etc shall be removed 

without any extra charge. The plumbing work or the other building work affected by the 

Plumber’s work shall be left thoroughly to the satisfaction of the Architect / Owner. 

 

 

All C.I. Pipe, brackets, C.I. Cisterns, G.I. Pipes and fittings, M.S. fixture, A.C. Pipes & fittings 

shall be painted with one coat of approved primer and 2 coats of enamel/oil paints.  All painting 

works shall be carried out to the entire satisfaction of Architect/Owner. If directed, additional 

coats of paint shall be applied to get uniform and matching finish without any extra coat.  

All cuttings, chasing and fixing work, concealing work, shall be completed before 

commencement of any plastering, tiling and finishing.  

 

The  Contractor  shall  be  responsible  for  the  adequacy  &  efficiency  of  the  entire  plumbing 

system  and  if  in  his  opinion,  he  finds  any  serious  objection  to  the  system  shown  on  the 

drawings, he shall set forth his objections or his suggestions to ensure adequacy & efficiency of 

the said system & notify the Architect / Owner before proceeding with the work.  

Unless  otherwise  specified,  galvanized  iron  pipes  and  pipe  fittings  shall  be  heavy  quality 

conforming to IS 1239 and shall be tested if required by the Architect/Consultant/Owner.  

 

The   work   in   every   respect   during   its   progress   and   till   its   final   acceptance   by the 

Architect/Owner, including raw material delivered to the works site to be incorporated do use in 

construction of the work by the Contractor shall be under charge & in the care of and under the 
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responsibility of the Contractor & at his risk. Any loss or damage to such materials or work prior 

to final acceptance of the work by the Architect / Owner shall immediately be replaced by the 

Contractor at his expense.  

 

INTERNAL WATER SUPPLY  

G.I.PIPE & FITTINGS  

The  pipes  shall  be  of  the  class  specified  in  the  schedule  of  quantities  and  shall  be  of  

galvanised  steel,  welded  or  seamless,  screwed  &  socketed  and  shall  conform  to  IS  

1239. They shall be  manufactured  by  a  firm  of  repute.  All fittings shall be malleable iron 

galvanised fittings of approved best Indian make.  

Laying and Fixing – Where pipes have to be cut or rethreaded, ends shall be carefully filled out 

so that no obstruction to bore is offered.  

For  internal  work,  all  pipes  and  fittings  shall  be  fixed  truly  vertical  and  horizontal  either  

by many  of  standard  pattern  holder,  bat  clamps  keeping  the  pipes  of  12mm  clear  of  the  

wall wherever to concealed as directed.  

Testing  -   All G.I. pipes and fittings shall be tested in an approved manner to ensure that proper 

materials such as white lead & hemp that have been used in joints must be made leak proof by 

tightening or redoing at Contractor’s expense.  

Plumbing Fittings – All plumbing shall be of approved quality & design. They shall be fixed in 

the pipe line in a workmanlike manner & care shall be taken to see that joints between fittings & 

pipes are made leak proof.  The  fittings  &  joints  shall  be  tested  in  an  approved manner  to  

ensure  that  the  joints  are  leak  proof.  The defective fittings and joints shall be repaired or 

redone / replaced.  

Bath & shower Mixer Fittings – As approved by the Architect or Jaguar make.  

Miscellaneous –  

Tools, Material & Storage –  

a) The  Contractor  at  his  own  cost  &  charge  shall  provide  all  materials,  tools,  testing, 

materials, scaffolding, labour & electric power necessary for the perfect completion of 

the whole work.  

b) The Contractor shall pay the fees for testing the materials, if directed by the Architect / 

Owner and Local Authorities or other Statutory Authorities.  

c) Any materials, brought at site shall not be removed without the written authority of the 

Architect  /  Owner  &  when  the  Contractor  shall  receive  payment  in  respect  of  any 

certificate in which it is stated that the value of any unfixed materials on the work has 

been taken into account, such materials shall become the property of the Employer & the 

Contractor shall be liable for any loss or damage hereto.  

d) All  the  brackets  &  hangers  for  pipes  shall  be  fixed  to  the  wall  or  R.C.C.  slab  

using  ‘Desh’ fasteners, wherever necessary.  
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e) Surplus material from the site shall be carried away by the contractor without cost to the 

employer & storage space provided to the contractor shall be handed over to the 

employer clear and ready for occupation.  

 

Hangers & supports -  Provide hanger & support brackets as follows :-  

 

a) G.I. pipes :- G.I.pipes, from 15mm dia to 65 mm dia., running along walls shall be fixed 

with G.I. ‘U’ clamps  

For pipe sizes from 75mm dia and above ‘U’ clamps fabricated out of M.S. flat 3mm 

thick & 40mm wide shall be used.  

b) G.I.Soil, Water & Vent :- ‘U’ clamps fabricated out of m.s. flats 3mm   thick & 40mm 

wide shall be used.  

For fixing hanger supports to the wall or ceiling ‘Desh’ fasteners of appropriate size shall 

be used.  

Provide space for hangers as noted below :-  

1)  15mm to 20mm    1.5 meter  

2)  25mm to 40mm    2.0 meter  

3)  65mm to 75mm    3.0 meter  

4)  100mm and above    4.5 meter  

 

Provide floor stands, masonary piers, etc for all lines running near the floor or near walls  

and which can be properly supported or suspended by the walls or floors. Pipe lines near  

concrete  or  masonary  wall  may  also  be  hung  by  hangers  carried  from  wall  brackets  

at higher level than pipe.  

 

Mode of Measurement :-  

 

a) All drain pipes shall be measured in linear lengths along with center line of the 

drainage line laid. Deduction shall be made for fittings length etc. The rate shall include 

all work as specified in the respective items.  

b) All cast iron spigot and socket of flanged pipes shall be measured in linear along the 

centre line completed. Deductions shall be made for fitting lengths. The rate shall include 

lead caulking or nut & bolt joints etc.  

c) Cast iron fittings such as spigot & socket fittings, flanged fittings shall be measured 

in numbers.  

d) All sanitary fittings and fixtures shall be measured in number & the rate shall include 

all the work specified in the respective item.  

e) All  G.I.  pipes  shall  be  measured  in  linear  lengths  along  the  centre  line  of  the  

pipe including  G.I. fittings. The rate of pipe line upto & including 50mm dia shall be 
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inclusive of all G.I.fittings, unless otherwise specified. In the case of pipe line of 

diameter above 50mm dia G.I. fittings will be measured in numbers & paid extra  over  

the  linear  measurement.  The  rate  in  all  cases  will  be  inclusive  of  all  as specified  

in the respective items. 

f) The diameter of pipes & fittings mentioned in the specifications are the inside diameters 

in all cases.  

 

Technical Specifications :-  

In  case  there  are  no  specifications  covering  certain  items  of  work,  then  for  these  

items  of work, I.S.I specifications shall prevail. In the absence of I.S.I. local specifications 

will prevail. Any localized  strike  by  the  Contractors  personnel  /  labour  shall  not  form  

part  of  the  force majeure clause.  
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LIST OF APPROVED BRAND / MANUFACTURES FOR VARIOUS MATERIALS / FINISH 

Sr. no. Material Approved Brand/ Manufacturer 

1 BWR Grade ply IS:303 Grade Hardwood Ply 
Greenply, Century, Kitply or as approved by 

architect 

2 MR Grade Hardwood Ply 
Virgo, Sainik, National or as approved by 

architect  

3 Laminates Royale Touche, Greenlam, Timex, Merino 

4 Hardware 

Magnum, Ebco, Solo Italy, Archies, Dorset, 

Godrej, Haffle, Polo, Rochees or as approved 

by architect. 

5 Screws GKW, Nettlefold 

6 Adhesives Fevicol SH, Araldite 

7 Paint Asian Paints/Nerolac/Berger 

8 Polish Asian Paints/Nerolac/Berger 

9 Wood C.P. Teak 

10 Glass Modi, Asahi, Saint Gobain 

11 Anti-Termite chemical Lentrex (chlorpyrifos 20% EC)/equivalent 

12 Ceramic wall Tiles Johnson, Kajaria, Nitco, RAK 

13 Vitrified Floor Tiles Johnson, Asian, Nitco, RAK 

14 Stainlees Steel Furniture SS 304 brush steel finish. 

15 Sanitary ware Parryware, Soncera, Cera, Hindware 

16 Sanitary Fittings Jaquar, Plumber, Marc 

17 GI pipes for plumbing TATA 

18 UPVC pipe Astral 

19 Electrical wires Polycab 

20 Electrical switches Anchor Roma 

21 Electrical conduits Precision 

22 Sink  Nirali 

23 Cement ACC, Ultratech, Heidelberg 

24 Sand River sand only. 

25 Gypsum Board False Ceiling/Partition India Gypsum or equivalent. 

26 Light-weight Cement blocks Siporex/Aerocon 
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List of  attached Tender Drawings FOR INTERIOR WORK  

 

TD-1   :  IRMRA Site Layout 

TD-2   :  Dining Hall Layout 

TD-3  :   Dining Hall Electrical Layout 

TD-4  :   Dining Hall Sectional Elevations – 1 

TD-5  :   Dining Hall Sectional Elevations - 2 

TD-6  :   Staff Canteen Layout 

TD-7  :   Staff Canteen Electrical Layout 

TD-8  :   Staff Canteen Sectional Elevations – 1 

TD-9  :   Staff Canteen Sectional Elevations – 2 

TD-10 :  3D view of table 

TD-11 :  Chair sample photos. 
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S N Description of Item Quantity Unit Rate Amount (Rs.)

a Civil work

1
6" thick brick wall in 1:4 cement:sand mortar to close door 

opening.
21.00 SFT

2 12-mm thick 1:6 cement:sand plaster to brick wall 42.00 SFT

3
3' x 3' Full body Vitrified floor tiles to existing flooring with 

ROFF cement. (BR of tiles = Rs. 100/sft)
1200.00 SFT

4
Brown Granite frame (double patti) with edge polish to all 

window openings. (BR of granite = Rs. 250/sft)
170.00 RFT

5

Brown Granite counter top with double thick polished edges. 

Samples to be shown & approved. 

(BR = Rs. 250/sft )

Size  = (24'-0" L  x  2'-0" D) + (10'-0” L x 2'-0” D)

68.00 SFT

6

Brown Granite counter top to Tables with double thick 

polished edges, including fixing to SS stand below. Samples 

to be shown & approved. (BR = Rs. 250/sft )

Size  = (5'-0" L  x  3'-0" W) x 52 nos.

16.00 nos.

7

Wash basin & sink counter in granite with 4'-6” high 

partition. (BR = Rs. 250/sft)

Size (5'-2” + 5'-2” + 3'-0”) x 2'-0" depth (max) x 2'-9' ht. 

(refer drawing)

13.50 RFT

8
Under counter 22" oval wash basins ( Cera make ) 

supported on kudappah including coupling etc. all complete.
3.00 nos.

9
SS sink in Nirali make 27" x 18"  supported on kudappah 

including coupling etc. all complete.
1.00 nos.

Bill Of Quantities

for 

Interior Works of Dining Hall for HRD Facility

at 

IRMRA Old complex

B-88, Road no. 24/U-2, Wagle Industrial Estate, Thane - 400 604

Note = Rates for all items are to be quoted for Providing & Fixing of an item i.e. including all raw 

materials, labour, all necessary hardware & finishing. Rates should be including all taxes. No extra 

charges will be paid later.                     
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S N Description of Item Quantity Unit Rate Amount (Rs.)

10
Sink mixer & Washbasin pillar cocks in CP finish Jaquar 

make.
3.00 nos.

11
Plumbing & drainage connections from canteen on 1st floor 

to nearest existing lines.
1.00 job.

Sub Total of Civil works work

b Carpentery work

1
Tables in brush finish SS-304 frame of 1 1/4" x 1 1/4 " 

sections.

SS stand size = 4'-0" L x 2'-0" W x 2'-6" H. 16.00 nos.

2
Chairs with SS 304 frame in matt finish & rexin covered 

foam seat & back as per approved design
48.00 nos.

3

Buffet counter + storage unit in BWR grade (marine) 

plywood & 1.0 mm thick laminate for exterior surface & 0.8 

mm economical matching laminate for internal surfaces, SS 

finish handles & hinges etc all complete. Size { (24'-0" L x 2'-

0" W x 2'-9" H) + (10'-0” L x 2'-0” W x 2'-9” H)

34.00 RFT

4
Repairs & matching 1.0 mm Laminates & hardware, 12” 

long SS handles etc. changes to existing doors
4.00 nos.

5
New aluminium openable windows in medium guage 

anodised sections.
180.00 SFT

6
Shutters to niches below windows in plywood laminated on 

both sides & 1 shelf in center in RnD block canteen

Size = 48'-0" x 2'-9"  132.00 SFT

7
Paneling on wall with plywood & exterior premium laminate 

finish with plywood/glass shelves.

Size = ( 4'-0” x 10'-0” ) x 2 nos. 80.00 SFT

Sub Total of Carpentery work

c Painting

Asian paints Plastic paint in 3-coats to walls & ceiling

a For Hostel canteen 3000.00 SFT
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Interior Works of Dining Hall for HRD Facility Bill of Quantities IRMRA

S N Description of Item Quantity Unit Rate Amount (Rs.)

b For staff canteen 1000.00 SFT

c For RnD block canteen 4000.00 SFT

d 10-mm POP punning on walls for smooth finish 2000.00 SFT

Sub Total of Painting work

d Gypsum False ceiling work

Gypsum board false ceiling in 2 levels as per design, 

including cut-outs for lights etc. Complete.

1 For Hostel canteen 1200.00 SFT

2 For staff canteen 550.00 SFT

3 For RnD block canteen 1000.00 SFT

Sub Total of Gypsum False ceiling work

e Electricals

a
P/F circuit in 2 x 4.0 sq mm copper wire with 1.5 sq mm 

earthing in PVC conduits
100.00 RFT

1
P/F circuit in 2 x  2.5 sq mm copper wire with 1.5 sq mm 

earthing in PVC conduits
300.00 RFT

2 P/F Light/Fan point in PVC conduits 35.00 nos

3
New 4' Philips mirror optics 1 x 36 W to be suspended with 

rods.
11.00 nos

4 48" Ceiling fan (ivory) Crompton/Havell's make 14.00 nos

5 5-amp switches 55.00 nos.

6 5-amp plug point with switch. 7.00 nos.

7 20-amp plug point with switch 7.00 nos.

8 32-amp Circuit breaker 6.00 nos.

Electrical Work in POLYCAB wires & Anchor roma switches (rates to be quoted including boxes

&switch plates) ( All existing fittings are to be reused. Listed below are only provisional quantities which

may be deleted completely.)
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Interior Works of Dining Hall for HRD Facility Bill of Quantities IRMRA

S N Description of Item Quantity Unit Rate Amount (Rs.)

9 Fan regulators 14.00 nos.

10 Speaker wires for music system 200.00 RFT

Sub Total of Electrical work

f Miscellaneous works

1
P/F Vertical blinds for all windows as per colour approved 

by architect including all tracks, fixtures etc. all complete.
156.00 SFT

2
P/F Wall paper for aesthetics on wall & part ceiling.(incl. 

wastage) (BR = Rs 100/sft)
200.00 SFT

Sub Total of Miscellaneous works

Total

In Words = 
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